G. R. S. IX-5]

Preserved

Previous references.

File No. 8-17.

1917.

(· R · B)

Serial Nos. 3, 4.

Later references.

LB53-188 22-23

GENERAL AND REVENUE SECRETARIAT.

Serial Nos. 3, 4. ✓

Part B for Jan 18.

SUBJECT.

Estimate for Constructing a Jemsafirk at Hindur in the Alur Sub Taluk

---

No 4052-53 of 24.1.18. To the D.C. Hassan

Comptroller

Sanctioned

Veerinas Rao
20/1/18.

W D 88—GPB—50,000—24-7-16

G. R. S. 11] 1918.

GENERAL AND REVENUE SECRETARIAT.

(L. B.)

NOTES.

File No.

FILE HEADING.

~~Estimate for works, Hassan Dt. Board~~

From

The President, Dt. Board Hassan Dt.

No. R.O.C.303-17 Dated 13.1.18 Received 15.1.18.

Diary No. 1640	Enclos. one p/b Spare Copies.	Serial No. (3

BRIEF ABSTRACT OF LETTER.

Requests sanction to an estimate amounting to Rs 2,387/- for Constructing a Nuncapirkhana @ Kenchus in the Alur Sub-Dt.

NOTES AND ORDERS.

G. A sum of Rs ~~2,000~~ 1,000/- has been provided for the work in the current year's budget estimates of the Hassan Dt Board. The estimates has been scrutinised by the Superintending

NOTES—First Sheet.

1640

D 1283—GPB—60,000—1-12-16—S.

G. R. S. III-2]

General and Revenue Secretariat. | LB \ File No. '8 ⅞ of 191).

Serial No.	
	Enquiry as requested by G.O No. 489-509/Rul 60-15-1 dated the 19th July 1915
	2 Draft Sanction submitted for approval or other orders
	C.S. 18/1/18
	2nd Member) 21/1
13 21.1.18	Issue
4	Order No 0052-53 of 22.1.18
	To the A.C. Hassan
	Comptroller
	Sanction the estimate.

NOTE—Contn. sheet.

D 164 D
M.B. 8 1-7-3

1/

Office of the Deputy Commissioner and
President, Hassan District,
Dated Hassan the 11th January 1918.

From

C.Venkata Rao Esquire,B.A.,
Offg.Deputy Commissioner and
President. Hassan District.

To

B.Ramaswamaiya Esquire, B.A., B.L.,
Offg.Secretary to the Government of His Highness
the Maharaja of Mysore, Revenue Department
Bangalore.

Sir,

In forwarding herewith an estimate amounting to Rs. 2387/-, for constructing a Musafirkhana at Kundur in the Alur Sub Taluk received with the Northern Circle Superintending Engineer's letter No.9475 dated 14th Ultimo, duly scrutinized, I have the honour to request that you will be so good as to obtain the sanction of Government to the same.

2. As a sum of Rs.2000/- has been alloted for this work in the District Fund Budget for the year 1917-18 and an outlay of Rs.1000/- only has to be incurred on the work during the current year, a provision for the excess amount will be made in the next year's District Fund Budget.

I have the honour to be

Sir.

Your most obedient servant.

Offg.Deputy Commissioner and
President,
Hassan District.

191[illegible].

From C.Venkata Rao Esquire,
Offg.Deputy Commissioner
President, Hassan Dis

To B.Ramaswamaiya Esquire, B
Offg.Secretary to the Gove
of His Highness the Maharaj
Mysore, Revenue Department
Bangalore

Dated 11th January 1918.

Despatched 22

Received

General No.
No.

Enclosure No. One Pet

Subject.

Requesting Sanct
of Government to
Construction of a
Nusafirkhana at
Aur in the Firk
Taluk.

Duplicate.

Encl to S.C. 3 2

M. A. M. 69] (*Rule 245*).

Ahsanullah Taluk ~~MUNICIPALITY~~.

PUBLIC WORKS DEPARTMENT.

Detailed Estimate.

Work... Constructing a bungalow for Khana at Kumaon.

Detail of work	Number	Measurement: Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate Rs.	a.	p.	Cost Rs.	a.	p.	Remarks
Earth work Excavating foundation													
Longitudinal walls	5	35 7 = 179 3/8	176										
End & cross walls	4	24 1/2 = 98			1644								
		277 3/8	2	3	7664	62		2	6	165			
Rough Stone in clay		274											
Filling foundation		as above			5	1644				206			
						1664		2		208			
Burnt Stone in chunam		274			6-1-7								
Basement all round	1	277 3/8	1 1/2	1 1/2	624								
Steps	2	6	2	3/4	18	6 35				159			
Total Burnt Stone in chunam						642		4		161			
Burnt brick in clay		as per above											
Centre wall	1	35 1/2	18 1/2 = 656										
Cross walls	2	34 1/2	25 1/2 = 888										
Front & rear walls	4	10 4	8 1/2 = 349										
End & cross walls of main portion	2x4	8	12 1/2 = 800										
Do of small rooms	2x4	5	10 1/2 = 420										
Gables	4	19 3/8	6/2 = 233		3704								
		3347	1 1/8		3765								
Deductions for		3292											
doors of Halls	2	4 x 7 = 56											
" Rooms	4	3 1/2 x 6 1/2 = 91											
" "	4	3 x 6 = 72											
Ventilators	8	3 1/2 x 2 = 56											
Flat		275	1 1/4		311								
Deduct arch work over doors of Halls	2	5 = 10											
	4	4 1/2 = 18											
	4	4 = 16											
Ventilators	8	4 1/2 = 36											
		78	1 1/4	1 1/4	99								
Total deductions					410	3294				515			
Balance Burnt brick in clay						3-3-5-5		2	6	524			
Burnt brick in chunam for circular arch work	as per above			deduction		99		6		37			
										927-0-0			
										940			

P.T.O.

Detail of work	Number	Length	Breadth or thickness	Height or depth	Contents	Total quantity of each description of work	Rate	Cost	Remarks
								Rs. a. p.	Rs. a. p.
Burnt stone slabs dressed & fixed 3" to 4" Thick.						940			
over retaining walls of Verandah	2	14	1½						
below pipe point & Drawing	8	1½	1½		32				
Steps —	2	6	2		10				
					24				
Total Burnt Stone slabs									
Teak wood doors battened Complete with Locks & Key						66	8	33	
to Halls	2	4		7	56				
Rooms	4	3½		6½	91				
Do.	4	3		6	72				
Total Doors.									
Teak wood windows battened						219	1 6	274	
to rooms all round	8	3½		2	56	56	1 6	77	
Jungle wood trough'd plank asp (Varnished & Stained).									
Wall plates	3	38½	11½						
	4	11½	6						
		161½	4	⅓	13·46				
Beams.	2	15	½	⅓	10·00				
Rafters	220	21½	¼	⅜	870				
Total Jungle wood work —						104·46	3	313	
Roofing with 1st class mangalore tiles									
with teak rafters, nails &	2	38½	21½		1658	16·58	25	414	
Ridge tiles Laid in mortar	1	38½			39	39	6	15	
Ventilating Tiles	16				16	16	2 8	40	
Plastering with chunam.									
Outside									
Wall	2	31⅝		13½	854				
	4	10¼		8	328				
Verandah	2	25¾		10½	541				
Sides of Offsets of doors	2	18 = 36							
Ventilators	8	11 = 88							
		124	4		31				
Total									
Inside doors	2	4			1754				
Ventilators	8	3½		7	57				
Total				2	57				
					112				
Balance Plastering with chunam						16·42	3 8	54	
Inside Plastering									
Verandah									
Rooms	2	43½ = 87							
	4	32 = 128							
		215		16	3440				
								3168	
								276	

Detail of work	Number	Measurement: Length	Measurement: Breadth or thickness	Measurement: Height or depth	Contents	Total quantity of each description of work	Rate Rs.	Rate a.	Rate p.	Cost Rs.	Cost a.	Cost p.	Remarks
										2168 2160			
Small rooms	4	2.2		11	968								
Cross Offices 3 doors	2	2.8	= 11.56										
"	4	1.6½	= 8.25										
"	4	1.8	= 8.12										
Ventilators Gables.	8	1.4.7	= 8.56		188								
		25.4	½		136.27								
Total		27.2			4535	4724							
Second Doors	2	4		7	56								
"	4	3½		6½	91								
"	4	3		6	72								
Ventilators	8	3½		2	56								
Total					275	44.49							
Balance 2nd Plastering						42.60		12		3.4			
White washing 2 coats.										3.2			
Terrace		as per 2nd Plaster				44.49		1		1.4			
						42.60		4		1.0			
Colour washing cornice		as per Chunam Plaster				16.42		5	6	7.6			
Pointing with chunam						18.25							
1/2 Basement Plastering	1	134¼	1½		201	2.01	4	8		9			
Earth filling in Basement													
Halls	2	13 3/8	= 26¾										
Rooms	4	7 3/8	= 30½										
"	4	4 5/8	18½										
		75¾	7 5/8	1½	866								
Verandahs	2	13 3/8	4 5/8	1½	186								
Total					1052	say 40		1	6	4			
Painting Chowkats &													
Basement	2	13 3/4	1 5/8		49								
door & Hall cornice	2	4.2		7½	68								
Ventilators "	8	4		2½	80								
Rafters cornice	4	21½	11/12		79								
Total						2.76	4	8		12			
Wood work													
Second doors & Hall	2	4		7	56								
" & Rooms	2×4	3¾		6¾	203								
"	2×4	3¼		6¼	81								
Ventilators	1×8	3½		2	56								
Rose pins		40	1¼		50								
Rafters	36	21½	1		765	cft 12.25							
Total Wood work					991	42.14	2			24			
Cross doors work						42.60		1	6	4			
						44.69							
Total										2264			
Contingencies at 5%										2278			
										114			
										2378			
										2382			

ABSTRACT OF THE FOREGOING ESTIMATE.

Quantity	Description of work	Rate — Rs. a. p.	— Per	Amount — Rs. a. p.	Remarks
6.2	Earth work & carrying [illegible]	. 26	Cft	10 ..	
1664	Rough stone in clay	. 2 .	Cft	208 ..	
642	Burnt stone in chunam	. 4 .	"	161 .	
3355	Burnt Brick in clay	. 26	"	524 ..	
99	Burnt brick in chunam ~~Coping~~ arching	. 6 .	"	37 ..	
66	Burnt stone flat dressed & fixed	. 8 .	Cft	33 ..	
219	Teak wood batten & boss complete with [illegible]	1 4 .	"	274 ..	
56	S. S. bindoss	1 6 .	"	77 ..	
106.46	Jungle wood work (Country Work)	3 ..	Cft	313 ..	
16.56	Roofing with [illegible] Tiles & Terrace roofing complete	25 ..	Cft	414 ..	
39	Ridge Tiles [illegible]	. 6 .	Rft	15	
16	Valley Tiles	2 8 .	"	45	
76.42	Plastering with chunam	38 .	Cft	57	
42.60	Flat Plastering	12 .	"	32	
42.60	White washing 2 coats	. 4 .	"	17	
1642	Colour washing	. 5 6	"	86	
2.01	Pointing with chunam [illegible]	4 8 .	"	9	
60	Earth filling in Basement	. 16	Cft	4	
2.76	Chunam plastering	4 9 .	Cft	12	
12.40	Flooring	2 ..	"	24	
42.60	Coarse chunam washing	16 .	"	4	
	Total			2261	
	add contingencies @ 5%			113 ..	
	Total Rupees			2374 ..	

Rupees Two thousand three hundred and seventy four only

"I hereby certify that I have carefully measured the work required to be done, and that at present, so far as can be foreseen, everything required for the work is included in the estimate."

Date 31-8-17 ~~Overseer~~ ~~Division.~~

"I have carefully examined this estimate at the site of work and it appears include everything which I consider necessary for completing the work."

Date

Rates and calculation Checked by

~~Municipal Engineer.~~

Date

~~Vice President.~~

W. D. 0734—GPB—8,808—18-1-16

Countersigned

~~Commissioner~~ Chairman

GEN. & REV. SECRETARIAT.
TYPING Sec.
23 JAN 1918
G.R.S. VI-71]

B

SUBJECT: Estimate for Constructing a Musafirkhana @ Ales

Diary No. of letter replied to 1660

Section LB.
File No. 8-17.
Serial No. 4

General and Revenue Secretariat
(L.B.)
, the 191

Proceedings of the Government of His Highness the Maharaja of Mysore.

Date of issue 14-1-18

Signed by Mr B.T. Kesavamurthy

Encl H V.M.

Read.—

Letter No. R.O.C. 303 of 1917-18 dated the 13th January 1918 from the Dy Commr & President Dt. Board Hassan Dt., submitting for sanction an estimate amounting to Rs 2387/- for Constructing a Musafirkhana @ Kundur in the Ales Sub Dt., the

May this be

i Printed?

ii treated as a standing order?

iii published in the Gazette English part?

iv translated?

v placed at the disposal of the press?

vi published in the Gazette Kannada part?

~~Order Thereon:—No.~~

over-